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 Company Information: Mark G. Anderson Consultants, Inc.
  730 Eleventh Street, NW
  Washington, DC  20001
  202 942 3900 main
  202 942 3939 fax
  www.mgac.com

  Point of Contact 
  Hillary Johnson
  Vice President
  202 600 7042 direct
  202 942 3939 fax
  hjohnson@mgac.com

Contract Information: PES Contract # GS-10F-0073V
 GSA Schedule # 871

This pricelist is effective through modification number PS-0010 effective January 24, 2014

SINs 871 7  Construction Management Services 
    871 7 RC Recovery Construction Management Services
 
 Customer agencies shall utilize construction managers as its principal agent to advise on 
or manage the process over the project regardless of the project delivery method used. 
The Construction Manager assumes the position of professional adviser or extension of 
staff to the customer agency. The Construction Manager frequently helps the customer 
agency identify which delivery method is the best for the project. The construction 
management approach utilizes a firm (or team of firms) with construction, design 
and management expertise to temporarily expand the customer agency’s capabilities, 
so that they can successfully accomplish their program or project. The Construction 
Manager also provides expert advice in support of the customer agency’s decisions in 
the implementation of the project.

for information on ordering from Federal Supply Schedules click on the FSS Schedules button at www.fss.gsa.gov.

On-line access to contract ordering information, terms and conditions, up-to-date pricing, and the option to create an electronic 
delivery order are available through GSA Advantage!, a menu-driven database system. The INTERNET address for GSA Advantage! 
is: www.gsaadvantage.gov
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SINs 871 7  Construction Management Services (cont’d) 
    871 7 RC Recovery Construction Management Services
  
  The following are some of the tasks to be covered under Construction 

Management:

•  Project Design Phase Services: These services may include: design 
technical reviews; code compliance reviews; constructability reviews; 
analysis of Value Engineering proposals; preparation of cost estimates 
(including independent check estimates); cost analysis; cost control/
monitoring; energy studies; utility studies; site investigations; site 
surveys; scheduling (including preparation of schedules and schedule 
reviews); review of design scope changes (including analysis of 
schedule impact); scheduling/conducting/documenting design related 
meetings; and performing market studies (material availability, 
contractor interest, etc.). 

 
•	  Project Procurement Phase Services: These services may include: 

providing assistance to the Contracting Officer in contract procurement; 
answering bid/RFP questions; attending/participating in site visits; 
attending/participating in pre-bid conferences; preparing and issuing 
solicitation amendments for review and approval by the Government 
Contracting Officer; and performing cost/bid/proposal analysis. 

•  Project Construction Phase Services: These services may include: 
establishing temporary field offices; setting up job files, working folders, 
and record keeping systems; maintaining organized construction files; 
scheduling and conducting preconstruction meetings; documenting 
actions taken and decisions made, etc.; monitoring the submittal 
review process; review and monitoring of project schedules for 
construction progress with emphasis on milestone completion dates, 
phasing requirements, work flow, material deliveries, test dates, 
etc.; assisting in problem resolution and handling of disputed issues 
(including development of Government position); maintaining 
marked up sets of project plans and specifications for future as-built 
drawings; performing routine inspections of construction as work 



Professional Engineering Services
PES Contract # GS-10F-0073V

GSA Schedule # 871

3202 942 3900                                                                            www.mgac.com

Contract Period
1-26-2014 through 1-25-2019
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proceeds,taking action to identify work that does not conform to 
the contract requirements, and notifying the contractors when work 
requires correction; compiling, through site inspections, lists of 
defects and omissions related to the work performed and providing 
these lists to the contractor for correction; review of construction 
contractor payment requests (including preparation of necessary 
forms for payment processing); monitoring project financial data and 
budgetary cost accounting; administration of construction contract 
change orders (issuing proposal requests, preparing cost estimates, 
reviewing cost proposals, assisting agency in negotiations, preparing 
change order packages for processing); scheduling, conducting, 
and documenting regular progress meetings with all interested 
parties to review project status, discuss problems, and resolve issues; 
scheduling, conducting, and documenting (prepare minutes, etc. 
for distribution) construction-related project meetings; monitoring 
construction contractor compliance with established safety 
standards (note and report unsafe working conditions, failures to 
adhere to safety plan required by construction contract); monitoring 
construction contractor’s compliance with contract labor standards; 
coordination of construction activities with customer Managers and 
occupying agency personnel; monitoring the design and construction 
clarification process and, when appropriate, reminding the A/E and 
other parties involved of the need for timely actions; participating in 
all “Partnering” activities during construction (workshops, meetings, 
etc.); preparing special reports and regular project status reports; 
providing for progress and/or final photographs of project work; 
perform site surveys; provide assistance in obtaining permits; perform 
hazardous material assessments and monitoring of hazardous 
material abatement work; and provide cost estimating assistance.
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•	  Commissioning Services: These services shall include, but are 
not limited to, providing professional and technical expertise for 
start-up, calibration, and/or certification of a facility or operating 
systems within a facility. The CM must be able to provide any level 
of commissioning needed from total support to specialty services. 
Commissioning services may require start-up planning, forecasting 
start-up duration, estimating start-up costs, determining start-up 
objectives, organizing start-up teams and team assignments, testing 
building system components, and conducting performance tests.

•	  Testing Services: The CM may be tasked to provide the services of 
an independent testing agency/laboratory to perform project-specific 
quality control testing and inspection services. The services may 
include, but are not limited to, testing/inspection of soils, concrete, 
precast concrete connections, steel, steel decking, applied fireproofing, 
roofing, curtain walls/glazing, and elevator installations.

•	  Claims Services: The CM may be tasked to provide Claims Services 
when and as required by the Government for specific projects. The CM 
will review disputes and claims from the A&E and/or construction 
contractor(s) and render all assistance that the Government may 
require, including, but not limited to, the following: Furnishing 
reports with supporting information necessary to resolve disputes 
or defend against the claims; preparation and assembly of appeal 
files; participation in meetings or negotiations with claimants; 
appearance in legal proceedings; preparation of cost estimates for 
use in claims negotiations; preparation of risk assessments/analyses 
relative to claim exposures; preparation of findings of fact and any 
other documentation required by the Government.

SINs 871 7  Construction Management Services (cont’d) 
    871 7 RC Recovery Construction Management Services
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•	  Post Construction Services: At or near substantial completion of 
project construction, the CM may be tasked to provide services such 
as: Performing Post-Occupancy Evaluations (POEs); assisting Agency 
in the formulation of lessons learned; providing occupancy planning 
including development of move schedules, cost estimates, inventory 
lists, etc.; providing move coordination, relocation assistance, and/or 
furniture coordination; providing telecommunication and computer 
coordination.

Mark G. Anderson Consultants will work with you to ensure that your needs 
and requirements are met and that your next PES project more than meets your 
expectations.
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TERMS AND CONDITIONS

 1. SIN Awarded:   871 7 & 871 7 RC, Construction Management Services 
   & Recovery Construction Management Services
 2. Maximum Order:   $1,000,000
 3. Minimum Order:   $100.00
 4. Delivery Area:   Domestic and Worldwide
 5. Point of Production:   Washington, DC
 6. Discounts from List Prices:   

Labor Category Government Rates Commercial Rates Discount
Engineer $195.00 $215.00 9.30%
Program Manager $180.00 $200.00 10.00%
Project Director $171.00 $190.00 10.00%
Project Manager $158.00 $185.00 14.59%
Admin Assistant $  41.50 $  65.00 36.15%

 7. Quantity Discounts: None
 8. Prompt Payment Terms:   Not applicable
 9a. Government purchase cards are accepted up to the micro-purchase threshold
 9b. Government purchase cards are accepted above the micro-purchase threshold
 10. Foreign Items:   None
 11a. Time of Delivery:   30 days ARO
 11b. Expedited Delivery:   Not applicable
 11c. Overnight & 2-Day Delivery:   Not applicable
 11d. Urgent Requirements:   Not applicable
 12. F.O.B. Points:   Destination
 13a. Ordering Address:   Mark G. Anderson  Consultants
   730 Eleventh Street, NW
   Washington, DC  20001
   Attn:  Hillary Johnson
   hjohnson@mgac.com
   202 942 3900
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 TERMS AND CONDITIONS (cont’d) 

 13b. Ordering Procedures:   For supplies and services, the ordering procedures,  
   information on Blanket Purchase Agreements 
   (BPAs), and a sample BPA can be found at the GSA/
   FSS Schedule homepage 
   (www.fss.gsa.gov/schedules)
 14. Payment Address:   730 Eleventh Street, NW, Washington, DC  20001
 15. Warranty Provision:   Warranty 552.246-76
 16. Export Packing Charges:   Not applicable
 17. Terms and Conditions of  The Government Purchase Card is accepted for
  Government Purchase Card  task orders below and above the micro purchase
  Acceptance threshold
 18. Terms and Conditions of  Not applicable
  Rental, Maintenance and 
  Repair
 19. Terms and Conditions of  Not applicable
  Installation 
 20. Terms and Conditions of  Not applicable
  Repair Parts indicating Date 
  of Parts Price Lists and any 
  Discounts from List Prices 
 20a. Terms and Conditions for  Not applicable
  any other Services
 21. List of Service and   Not applicable
  Distribution Points 
 22. List of Participating Dealers:   Not applicable
 23. Preventive Maintenance:   Not applicable
 24a. Special Attributes such as  Not applicable
  Environmental Attributes   
 24b. If applicable, indicate that  Not applicable
  Section 508 Compliance 
  Information is available on 
  Electronic and Information 
  Technology (EIF) Supplies 
  and Services and show where 
  full details can be found  
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 TERMS AND CONDITIONS (cont’d) 

 25. DUNS number: 007675713 
 26.  Mark G. Anderson Consultants is registerred in the Central Contractor Registration 
  (CCR) database
 27. Notice: This schedule and these prices are not to be utilized for A&E Services as 
  defined by FAR Part 36 as it relates to real property
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LABOR CATEGORIES & DESCRIPTIONS

MGAC’s Labor Categories under this Contract include:

•  Engineer
Ensures all engineering projects, initiatives, and processes are in conformance with 
organization’s established policies and objectives. Requires a minimum of 10 years’ experience 
and a degree in Engineering from an accredited institution. The Engineer will have a Top 
Secret Clearance.

•  Program Manager
Acts as a senior advisor to the Project Managers and Project Executives/Directors. The Program 
Manager shall have oversight responsibility on all contract activity for their program. The 
Program Manager shall have a Bachelor’s degree, as well as advanced studies and training. 
The	Program	Manager	shall	have	at	least	15	years’	experience	in	the	field	of	their	program.

•  Project Director
Directs, supervises, and governs corporate projects. Reviews proposals to determine costs, 
timeline,	 funding,	staffing	requirements,	and	goals.	Sometimes	oversees	the	work	of	Project	
Managers and their Project Teams. This position requires a Bachelor’s degree, advanced 
training	or	certification	in	area	of	specialty,	and	at	least	10	years	of	experience	in	the	field	or	
in	a	related	area.	Familiar	with	a	variety	of	the	fields’	concepts,	practices,	and	procedures,	and	
relies on extensive experience and judgment to plan and accomplish goals. Performs, leads, and 
directs the work of others. Reports to Executive Consultant or Program Manager.

•  Project Manager
A	Project	Manager	as	defined	by	Mark	G.	Anderson	Consultants	under	this	Contract	shall	
have	a	Bachelor’s	degree	or	at	least	eight	(8)	years’	experience	in	a	field	related	to	their	project.	
Additionally,	the	Project	Manager	shall	have	successfully	managed	at	least	five	(5)	projects	
worth over $1 million. A Project Manager will be the main point of contact for each task order 
issued against a contract.

•  Administrative Assistant
Assists	the	Project	Manager	in	administrative	tasks	such	as	typing,	filing,	collating	reports,	and	
any	other	administrative	duties	required	by	a	specific	task	order	issued	against	this	contract.	
Updates calendars, schedules, and prepares for/sets up meetings and meeting materials. 
Requires a High School diploma or GED. No experience required.

* MGAC policy allows substitution of seven (7) years of relevant progressive experience for 
a Bachelor’s degree.
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LABOR RATES

MGAC’s Labor Rates for the Labor Categories listed under this Contract are:

 
 Hourly Rate

•  Engineer $195.00

•  Program Manager $180.00

•  Project Director $171.00

•  Project Manager $158.00

•  Administrative Assistant* $  41.50

*The Service Contract Act (SCA) is applicable to this contract and it includes SCA applicable labor categories. The 
prices	for	the	cited	SCA	labor	categories	are	based	on	the	U.S.	Department	of	Labor	WD	Number(s)	identified	in	the	
SCA	matrix.		The	prices	offered	are	based	on	the	preponderance	of	where	work	is	performed	and	should	the	Contractor	
perform in an area with lower SCA rates, resulting in lower wages being paid, the task order prices will be discounted 
accordingly.

SCA Matrix
SCA Eligible Contract 

Labor Category SCA Equivalent Code - Title WD Number

Administrative Assistant 01020 – Administrative Assistant 05-2103
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MARK G. ANDERSON CONSULTANTS, INC. – FIRM PROFILE

Established in 1996, MGAC is a Veteran-Owned, Owner’s Representation and Project 
Management firm dedicated to our clients and their organizational success. We are 
innovators and integrators of people, resources, and materials toward a common 
goal: the client’s satisfaction through the professional achievement of their design and 
construction project goals and objectives. Our clients are government agencies, institutions, 
corporations, and discerning individuals with national reach and challenging projects. 
MGAC has collectively managed over $3.4 billion of government, corporate, hospitality, 
historic, mission critical and cultural building projects over the last five years.

Most of our projects result from repeat clients and their recommendation, with a high 
percentage of our assignments being performed under task-based, full-service contracts 
for government clients such as The State Department, the Equal Employment Opportunity 
Commission, the Federal Bureau of Investigation, the Office of the Comptroller of the 
Currency, DARPA, and the Department of Defense.

Our management philosophy is the pursuit of excellence. As a firm, we hire only highly 
seasoned professionals: Furniture Program Managers, Project Managers and Construction 
Managers with broad and extensive management experience spanning more than 25 years 
on average, and including complex office relocation, construction and renovation projects. 
Our knowledge and expertise guarantee our ability to provide committed, full- time 
Project and Construction Management services for all phases of delivery. Our personnel 
possess a breadth of experience that ranges from move planning/execution, architecture, 
interior design and cost estimating to engineering, construction, value engineering and 
commissioning. Though we staff all projects with dedicated Project and Construction 
Managers, this broad pool of experienced MGAC professionals is always available to our 
clients, lending their knowledge and expertise where necessary.

We begin each project with technical expertise, a proactive approach, creative problem 
solving, and excellent customer service. Our Project Team is your resource and single 
point of contact for information, communication and action. This management approach 
provides efficiency and accountability throughout the entire project process, and yields 
dividends as your objectives are quickly understood and translated into a timely and 
effective plan. We are committed to delivering successful projects by managing cost, 
schedule and quality, in keeping with your requirements.
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MARK G. ANDERSON CONSULTANTS, INC. – FIRM PROFILE (cont’d)

MGAC’s success stems from a collaborative culture and our exceptionally well-developed 
core competencies. Our work has included long-term projects and programs, as well as 
straightforward task orders of shorter duration. Our team of experts has experience with 
both small and large projects involving new buildings, renovations, historic properties, 
and for as long or as short a period as is required. This flexibility results in a well-executed 
project while minimizing the project risks and demands on our clients’ staff and resources. 
Above all, we at MGAC are committed to – and never lose sight of – our clients’ vision 
and business objectives.


